

ADDENDUM

Document 00910

ADDENDUM NO. 6

Date of Addendum: September 15, 2025

PROJECT NAME: Municipal Court Department - Replacement Facility

PROJECT NO: WBS No. D-160010-0001-4

PROPOSAL DATE: September 25, 2025 (This is a change)

FROM: City of Houston, General Services Department
900 Bagby, 2nd Floor, City Hall Annex
Houston, Texas 77002
Attn: Greg Kieschnick, Project Manager

TO: Prospective Proposers

This Addendum forms a part of the Proposal Documents and will be incorporated into the Contract, as applicable. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

CHANGE IN PROPOSAL DATE

The Proposal Date for this Project is changed from Thursday, September 18, 2025, to Thursday, September 25, 2025. Time of day and place for submittal of Proposal remains the same.

CHANGES IN PROPOSAL

The deadline of all questions for this Project is changed from Tuesday, September 2, 2025, to Friday, September 19, 2025. Time of day for questions to be submitted remains the same.

The issuance of Addendum for this Project is changed from Friday, September 5, 2025, to Monday, September 22, 2025. Time of day for issuance of Addendum remains the same.

CLARIFICATIONS

The new Municipal Court Building and associated parking garage will be either located at 61 Riesner St Garage or in the northeast quadrant at the intersection of Washington Avenue & Houston Avenue. Attached are pictures of each site with project boundaries indicated by red lines. The demolition of the existing municipal court building is still in the

ADDENDUM

scope of work and will be demolished once the new building is operational.

Your construction phase fee for the project services, located in Proposal Form – Part B, will need to be applicable for either site.

END OF ADDENDUM NO. 6

DocuSigned by:

Richard Vella

DATED: 9/16/2025

Richard Vella

Assistant Director

Real Estate, Design & Construction Division

General Services Department

DS

DK

DS

GK

DK:GK:gk



